DETERMINATION AND FINDINGS
FOR A
SOLE SOURCE PROCUREMENT

CONTRACT NO: DCKA-2017-T-0055

CAPTION: Design and Construction Engineering Support Services for
[-695 Ramp Widening and Bike/Pedestrian Improvements
at 11th Street, SE.

PROPOSED CONTRACTOR:  Johnson, Mirmiran and Thompson (JMT)

PROGRAM AGENCY: District Department of Transportation (DDOT)

AUTHORITY
D.C. Code § 2-354.04, 27 DCMR 1304, 1205.1, 1700 and 1701
FINDINGS

1. MINIMUM NEED:

The Government of the District of Columbia, Department of Transportation (“District’’) has an
immediate and continuing need for the proposed Contractor to continue to provide design
services for the 1-695 Ramp Widening and Bike/Pedestrian Improvements at 11th Street, SE.
The project improves safety and multi-modal mobility for eastbound 1-695 and the exit ramp
to 11th Street, SE. The project also adds bicycle and pedestrian facilities along 11th Street, SE
from | Street to O Street, shared use path along Virginia Avenue Park and improves safety and
accessibility on DC 295 northbound between 1-695 and Pennsylvania Avenue. This project is
a federal-aid highway project funded in part by the U.S. Department of Transportation, Federal
Highway Administration, under Title 23 of the U.S. Code. The proposed period of performance
is estimated at 18 months days from Date of Award.

2. ESTIMATED FAIR AND REASONABLE PRICE:
The estimated fair and reasonable price for this project is $800,000.00.

3. FACTS JUSTIFYING SOLE SOURCE PROCUREMENT:

A. The Contractor completed construction design services as part of the selected design-
build team for the 11™" Street Bridge project. As the design engineer of the project, the
Contractor becomes fully responsible for design of the subject project that will be
constructed by the construction contractor.
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B. Two lanes of the eastbound exit ramp from 1-695 (Ramp D-4) (part of the 11" Street
Bridges Project) were deferred due to CSXT’s ongoing construction of the Virginia
Avenue Tunnel (VAT) Project. These deferred lanes were to be constructed once the
VAT project was completed in 2018. Since the opening of the ramp, traffic patterns have
shown an increase in traffic volumes, creating queuing on the ramp, and significant
increase in traffic accidents on the ramp and on 11" Street due to ramp D-4 congestion
and driver confusion. Additionally, significant community concerns have been raised
regarding pedestrian and bicycle safety along the 11" Street corridor. The District is
looking to fast track design and construction of these proposed modifications to improve
safety and multi-modal mobility. The historical knowledge of the 11" Street Bridges
Project, understanding of current safety and traffic conditions, as well as understanding of
local community’s needs is critical to successful completion of the design of the deferred
improvements from the 11" Street Bridges Project .

C. During the construction phase, the District needs additional assistance from the design
engineer including, for example, possible partial redesign because of construction
impediments and EOR work in reviewing construction shop drawings, reviewing bid
documents, responding to construction Requests for Information and other construction
design and engineering-related matters.

D. Asthe EOR, the Contractor is the only one capable of modifying its design without
shifting associated liability to the District.

E. For the above-stated reasons, the District did not conduct a market survey.
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CERTIFICATION BY CHIEF ENGINEER

I hereby certify that the above findings are correct and complete to the best of my knowledge and
belief.

Date Dawit Muluneh, P.E.
Chief Engineer, DDOT

CERTIFICATION BY AGENCY HEAD

I hereby certify that the above findings are true, correct and complete to the best of my
knowledge and belief.

Date Everett Lott
Acting Director, DDOT
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CERTIFICATION BY CONTRACT SPECIALIST

I hereby certify that the above findings are correct and complete to the best of my knowledge and
belief.

Date Jeralyn Johnson
Contract Specialist
Office of Contracting & Procurement (“OCP”)

CERTIFICATION BY CONTRACTING OFFICER
AND RECOMMENDATION

I have reviewed the above findings and certify that they are sufficient to justify the use of the sole
source method of procurement under the cited authority. | certify that the notice of intent to award
a sole source contract for the class was published in accordance with Section 404(c) of the District
of Columbia Procurement Practices Reform Act of 2010 (D.C. Official Code § 2-354.04) and that
no response was received. | recommend that the Chief Procurement Officer approve the use of
the sole source procurement method for this proposed contract.

Date William E. Sharp, Jr.
Contracting Officer, OCP

DETERMINATION

Based on the above findings and in accordance with the cited authority, | hereby determine that it
is not feasible or practical to invoke the competitive solicitation process under either Section 402
or 403 of the District of Columbia Procurement Practices Reform Act of 2010 (D.C. Law 18-371,
D.C. Official Code 88 2-354.02 or 2-354.03). Accordingly, | determine that the District is justified
in using the sole source method of procurement.

Date George A. Schutter, 111
Chief Procurement Officer



